ADDENDUM NO. 11
TO
PLANS AND SPECIFICATIONS
FOR
HILO WASTEWATER TREATMENT PLANT OUTFALL REPAIRS
JOB NO. WW-4160
AT
SOUTH HILO DISTRICT, ISLAND OF HAWAI'I
COUNTY AND STATE OF HAWAI`I

NOTICE TO ALL PROSPECTIVE BIDDERS

The items listed below are made a part of the contract and shall govern the work, taking precedence over the previously issued plans and specifications governing the particular item of work mentioned.

BID OPENING DATE

The bid opening will be postponed from Thursday, April 16, 2015 to Thursday, May 28, 2015 at 2:00 p.m. Bids received after the time fixed for opening will not be considered.

PERMIT STATUS

The bid opening is being postponed mainly due to Department of Army and Department of Health permits were not issued as anticipated. Bidders are informed that in the event the permits are issued ahead of the May 28, 2015 bid opening, an addendum to incorporate the permit conditions and also to change the bid opening to an earlier date will be issued.

Warren H. W. Lee, P.E., Director
Department of Public Works
County of Hawai`i

Date Issued: April 9, 2015

Please detach and execute receipt below. Return immediately via facsimile (808) 961-8630 or mail to the Administration Office, Department of Public Works, County of Hawai`i at Aupuni Center, 101 Pauahi Street, Suite 7, Hilo, HI 96720-4224.

Receipt of Addendum No. 11 via website for the HILO WASTEWATER TREATMENT PLANT OUTFALL REPAIRS, Job No. WW-4160, South Hilo, Hawai`i, is hereby acknowledged.

Signed _____ Title _____

Firm _____ Date _____