
 

Page 1 

STATE OF HAWAII 

HAWAII PUBLIC HOUSING AUTHORITY 

NOTICE TO PROVIDERS OF PROFESSIONAL SERVICES FOR  

STATE CAPITAL IMPROVEMENT PROGRAM &  

FEDERAL CAPITAL FUND PROGRAM PROJECTS  

 

The State of Hawaii, the Hawaii Public Housing Authority (HPHA) anticipates the need for 
professional services for State Capital Improvement Program and Federal Capital Fund 
Program projects during fiscal year July 1, 2015 through June 30, 2016.  The HPHA is 
seeking qualified firms to provide the following professional services: 

1. ARCHITECTURE 

2. CIVIL ENGINEERING 

3. ELECTRICAL ENGINEERING 

4. FIRE PROTECTION ENGINEERING 

5. MECHANICAL ENGINEERING  

6. STRUCTURAL ENGINEERING  

7. PLANNING 

8. ENVIRONMENTAL ENGINEERING 

9. THIRD PARTY PERMIT REVIEWER  

A Hawaii State license is required for architecture and engineering.  Proof of valid licensing 
is required.  Planning firms must have the necessary education, training and experience.    
Federal Environmental Protection Agency (EPA) and State Department of Health (DOH) 
accreditation and training are required for projects involving the removal of asbestos-
containing materials (ACM), lead-based paint (LBP), lead-containing paint (LCP), and other 
hazardous materials.  

All work to be performed under Federally funded contracts are subject to the requirements 
of Section 3 of the Housing and Urban Development Act of 1968, as amended, 12 U.S.C. 
1701u (section 3) and shall agree to comply with HUD's regulations in 24 CFR part 135. 

Professional services for design shall meet compliance with the current Americans with 
Disabilities Act Accessibility Guidelines (ADAAG), Uniform Federal Accessibility Standards 
(UFAS), and the Environmental Reviews for Federally-Subsidized Public Projects. 

PRE-REQUEST FOR QUALIFICATIONS (RFQ) MEETING is scheduled at 1:30 pm, HST, 
on January 8, 2016 at the Hawaii Public Housing Authority, Building A, 1002 North School 
Street, HI 96817 to briefly go over the HPHA submittal process and questionnaire. All 
interested Consultants shall confirm their attendance with Ms. Denise Gibo, HPHA Project 
Engineer, at (808) 832-5986 or email to denise.m.gibo@hawaii.gov. 
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SUBMITTAL REQUIREMENTS 

 

Consultants interested in providing professional services must submit a letter of interest with 
the required information listed below by January 25, 2016, 9 a.m. to the: 
 

Procurement Officer 
Hawaii Public Housing Authority  
1002 North School Street 
Honolulu, Hawaii  96817 

 
Submit three (3) copies and one (1) compact disc (CD) of the requested information listed 
below.  Submit one (1) copy of the optional information or any additional supportive 
material.  The Project List is attached as “EXHIBIT A”. 
 

THE REQUESTED INFORMATION LISTED BELOW MUST BE INCLUDED; COLLATE 

AND SEPARATELY TAB IN THE FOLLOWING ORDER: 

 

Tab 1:  Letter of Interest and Projects of Interest 
  

a. Letter of Interest 
b. EXHIBIT A – HPHA Project Listing - Indicate which projects are of interest to 

your firm as the Prime Discipline for Selection for the project. 
 
Tab 2:  Qualifications 
 

EXHIBIT B – HPHA Questionnaire 
Complete the attached HPHA Questionnaire, an electronic version in Excel is 
available as an attachment to this advertisement on the SPO website, 
http://spo3.hawaii.gov/notices/notices. 
 
Please note that HPHA may send an additional follow up questionnaire for select 
projects. 

 
Tab 3:  License / Accreditations 
 

a. A Hawaii State license is required for architecture, engineering, landscape 
architecture and surveying.  Provide either a copy of the actual DCCA license 
card, or a print out from the Professional & Vocational Licensing website 
reflecting a current license. 

b. Planning firms must have the necessary education, training and experience.   
c. Firms interested in the discipline /category of Environmental Engineering must 

provide copies of all required certifications. Federal EPA and State DOH 
accreditation and training are required for projects involving the removal of 
ACM, LBP, LCP, and other hazardous materials. 

d. Leadership in Energy and Environmental Design (LEED) accreditation will be 
considered on select projects. 
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Tab 4:  Vendor Compliance 
 

Evidence that the firm is currently registered to do business in the State of Hawaii. 
If your firm is registered with Hawaii Compliance Express, then provide a 
Certificate of Vendor Compliance that reflects a status of Compliant.  Otherwise, 
provide certificates reflecting current compliance with the Hawaii Department of 
Taxation, Internal Revenue Service, Hawaii Department of Commerce & 
Consumer Affairs, and Hawaii Department of Labor & Industrial Relations. 

 
Tab 5:  Insurance 
 

Evidence of Errors and Omissions insurance. 
 

Tab 6:  Firm Standing 
 

A signed, self-certification statement that the firm is not debarred, suspended. 
 

Tab 7:  Client References 
 

The names and phone numbers of up to five (5) clients who may be contacted, 
including at least two (2) for whom services were rendered during the preceding 
year. 

 
Tab 8:  Minority Statement  
 

Evidence of the firm’s effort to encourage and utilize minorities and minority 
business enterprise (MBE) firms in its operations.  Include proposed percent of 
overall project effort to be performed by minority-owned business enterprises. 

 
Tab 9:  Specialty Subconsultant Statement  
 

Statement indicating any objections to retaining specialty subconsultants for 
environmental, geotechnical and other specialty services under the prime 
contract.  Objections may affect a firm’s consideration for certain projects, as it is 
typically HPHA’s policy to hire all subconsultants under the prime consultant’s 
contract. 

 
Tab 10:  OPTIONAL Additional Firm Information  

 
a. Company literature or brochures 
b. Photographs of past projects  
c. Letters of commendation 
d. Awards 

 

Incomplete Submittals:  Submittals received by the due date, but with missing, deficient or 
out-of-order items, will be considered incomplete.  Applicants will be notified by email or 
telephone of the deficiencies and will have five (5) working days from the notification date to 
submit all the required items.  Please include a contact telephone number or email address.  
Correction of submittals taking longer than five (5) working days shall be removed from 
consideration. 
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Late Submittals:  Late submittals are acceptable throughout the fiscal year, but will not 
receive the same consideration as the timely submittals due to the reduced number of 
projects requiring professional services. 
 
EVALUATION 

 
Selection of professionals will be made in accordance with section 103D-304, Hawaii 
Revised Statutes, and section 3-122, subchapter 7, Hawaii Administrative Rules, as 
amended.  The following criteria will be used to evaluate all submissions. 
 
 

No. 
 

EVALUATION CRITERIA 
% 

1 Experience and professional qualifications relevant to the project type. 40 

2 
Past performance on projects of similar scope for public agencies or private 
industry, including corrective actions and other responses to notices of 
deficiencies.  

35 

3 Capacity to accomplish the work in the required time.  25 

4 
Evidence that the professional(s) is/are currently licensed in 
Hawaii (DCCA certification). 

Mandatory 

5 
Evidence that the firm is currently registered to conduct 
business in the State of Hawaii.  Provide a compliant Certificate 
of Vendor Compliance. 

Mandatory 

6 
Evidence that the firm carries Errors and Omissions insurance 
of at least $1,000,000 per claim and $2,000,000 in the 
aggregate.  Provide a valid Certificate of Insurance. 

Mandatory 

7 
Signed certified statement that the firm is not debarred, 
suspended, or otherwise prohibited from professional practice 
by any Federal, State, or Local agency. 

Mandatory 

 
 
Once the qualifications have been evaluated and ranked, the HPHA will use the contract 
negotiation process to obtain the most highly ranked and qualified professional at a fair and 
reasonable price.  The proposed contract will include tasks with a scope of services and a 
payment schedule in accordance with Form AG-011, Rev 07/28/2005, Form AG-012, Rev 
11/15/2005, and Federal form HUD-51915 (9/98) as may be amended from time to time.   
 
The selected top-ranked firm will be required to visit the project site(s) prior to submission of 
a fee proposal and a project proposal, which shall include an overall project schedule, 
identification of the proposed design team, assignment of company personnel, personnel 
qualifications and related past project experiences.  The proposal shall also include design 
alternatives/ innovations, actual labor and overhead rates, a fee proposal, a preliminary cost 
estimate, and other related information as may be required. 
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GENERAL INFORMATION 

 
The selection committee will give first consideration to those professionals who have 
expressed interest in the specific projects listed in “EXHIBIT A”, to those who correctly meet 
the submittal requirements, and to those who qualify as the ‘Prime Discipline’ listed on 
“EXHIBIT A” that is required for that project.  However, the selection committee may 
consider all professionals who respond to this Notice when in the best interest of the State. 
 
Not all listed projects will necessarily be implemented during fiscal year July 1, 2015 through 
June 30, 2016.  The HPHA may implement projects other than those specifically listed 
without additional notices.  Certain listed projects may be advertised again in order to obtain 
additional applicants if the response to this Notice is inadequate.  Other projects may also 
be advertised separately on the State and County Procurement Notices website at: 
http://spo3.hawaii.gov/notices/notices. 
 
Projects may be funded using State or Federal Funds or a combination of both. It is 
anticipated that some projects may extend beyond the current fiscal year due to funding 
availability, relocation needs or other phasing requirements.  
 
Please include a point-of-contact name, phone number and email address. 
 

 
 
 

HAWAII PUBLIC HOUSING AUTHORITY                                                      
 

HAKIM OUANSAFI                                                            
Executive Director          
       

                                                                   



Prime Discipline for Selection: ARCHITECT

INTERESTED IN ALL PROJECTS LISTED BELOW FOR ARCHITECT PRIME DISCIPLINE 

SELECTION

ELEELE HOMES MODERNIZATION, HA 1020, Kauai, Hawaii

Building and site improvements to include renovation of kitchens, bathrooms, flooring, painting, electrical 

& mechanical improvements, and underground utility replacement.

Anticipated Start of Design:        Spring 2016

Estimated Construction Cost:     $5,000,000

HALE HOOKIPA SITE AND DWELLING IMPROVEMENTS, HA 1053, Kona, Hawaii

Scope of work may include, but is not limited to unit upgrades, gas tank replacement, upgrade call for aid 

system, sewer line & seepage pit replacement, install individual water meters, site erosion, 

paving/striping, replace wood benches, and accessiblity improvements.
Anticipated Start of Design:        Spring 2016

Estimated Construction Cost:     $5,000,000

HALE POAI, BUILDING & SITE IMPROVEMENTS, HA 2401, Oahu, Hawaii

Building and site improvements to include renovation of kitchens, baths, flooring, painting and electrical 

and mechanical improvements.

Anticipated Start of Design:        Spring 2016

Estimated Construction Cost:     $10 million -$15 million

HALIA HALE, BUILDING & SITE IMPROVEMENTS, HA 2404, Oahu, Hawaii

Building and site improvements to include ADA upgrades, reroofing, waterproofing, concrete repairs, 

painting, flooring, and cabinetry, electrical and mechanical improvements.

Anticipated Start of Design:        Spring 2016

Estimated Construction Cost:     $750,000 to $1,000,000

HOOLULU AND KAMALU BUILDING & SITE IMPROVEMENTS, HA 2403 A & B, Oahu, Hawaii

Miscellaneous work to include walkway repair, repaving, termite damage repair, security fence 

replacement, spall repair, exterior painting, roofing, guardrail repair, cabinet replacement, fire alarm 

enunciator connection between the two buildings, roof drain repair/replacement and accessibility, site & 

building improvements.
Anticipated Start of Design:        Spring 2016

Estimated Construction Cost:     $5,000,000

KA HALE KAMEHANIKANA SITE AND BUILDING IMPROVEMENTS, Oahu, Hawaii

Scope of work may include, but is not limited to reroofing, gutters/downspouts, new solar, new PV, 

upgrade AC system, accessibility, and electrical improvements.

Anticipated Start of Design:        Summer 2016

Estimated Construction Cost:     $4,000,000

EXHIBIT A
HPHA PROJECT LISTING

INSTRUCTIONS: Check all projects of interest in the list below. Selection will be made only for the 

corresponding 'Prime Discipline' listed.



KAHEKILI TERRACE AND MAKANI KAI HALE ACCESSIBILITY IMPROVEMENTS, Maui, Hawaii

Site improvement work to include but not limited to sidewalks, parking lots and ADA ramps.

Anticipated Start of Design:        Spring 2016

Estimated Cost:                          $100,000 to $500,000

KAIMALINO SITE & DWELLING IMPROVEMENTS, Kona, Hawaii

Scope of work may include, but is not limited to structural assessment and repair, upgrade underground 

and in building sewer, interior renovation, replace backflow preventer, install individual water meters, 

storm drain, perimeter fence, site erosion, irrigation, solar hot water, and accessibility improvements.

Anticipated Start of Design:        Spring 2016

Estimated Cost:                          $5,000,000

KALANIHUIA SITE, DWELLING & ADA IMPROVEMENTS HA 1024, Oahu, Hawaii

Renovations for accessibility compliance with ADA and UFAS to dwelling units, public bathrooms, public 

spaces & site, parking lot resurfacing and other building and site improvements.

Anticipated Start of Design: Spring 2017

Estimated Construction Cost: $1,200,000 - $1,600,000

KALIHI VALLEY HOMES, COMMUNITY CENTER AND ADMINISTRATION BUILDING 

IMPROVEMENTS, Oahu, Hawaii

Interior, exterior and accessibility improvements.

Anticipated Start of Design:        Spring 2016

Estimated Construction Cost:     $2,000,000 to $3,000,000

KAMEHAMEHA HOMES BUILDING & SITE IMPROVEMENTS, HA 1099, Oahu, Hawaii

Building and site improvements to include kitchen and bathroom renovation, exterior building repairs, 

painting, pest infestation, and utility improvements.

Anticipated Start of Design:        Spring 2016

Estimated Construction Cost:     $8,000,000

KANEOHE APARTMENTS BUILDING & SITE IMPROVEMENTS, HA 1069, Oahu, Hawaii

Miscellaneous work to include signage, parking restriping, security screens, painting, spall repair, 

electrical, mechanical, fire alarm upgrade and accessibility, site & building improvements.

Anticipated Start of Design:        Spring 2016

Estimated Construction Cost:     $4,000,000

KAPAA HOUSING BUILDING & SITE IMPROVEMENTS, HA 1018, Kauai, Hawaii

Building and site improvements to include ADA upgrades, reroofing, waterproofing, building repairs, 

windows, painting, flooring, building sewer, and cabinetry, plumbing, electrical and mechanical 

improvements.
Anticipated Start of Design:        Spring 2016

Estimated Construction Cost:     $6,000,000

KEALAKEHE SITE & DWELLING IMPROVEMENTS, Kona, Hawaii

Scope of work may include, but is not limited to site erosion, paving/striping, individual water meters, 

interior renovation, fencing, irrigation, solar hot water and accessiblity improvements.

Anticipated Start of Design:        Spring 2016

Estimated Cost:                             $4,000,000



KE KUMU EKAHI, BUILDING & SITE IMPROVEMENTS, Waikoloa , Hawaii

Building and site improvements to include ADA upgrades, re-roofing, exterior re-painting, electrical and 

mechanical improvements.

Anticipated Start of Design:        Spring 2016

Estimated Construction Cost:     $2,800,000

KUPUNA HOME O’ WAIALUA, BUILDING & SITE IMPROVEMENTS, HA 1050, Oahu, Hawaii

Interior & exterior renovation, reroofing, painting, infrastructure improvements, parking area refurbishment 

and accessibility improvements.

Anticipated Start of Design:        Fall 2016

Estimated Construction Cost:     $4,000,000

LAIOLA, EXTERIOR BUILDING & SITE IMPROVEMENTS, HA 2402, Oahu, Hawaii

Exterior building painting, concrete repairs and accessibility & site improvements.

Anticipated Start of Design:        Spring 2016

Estimated Construction Cost:     $750,000

MAKAMAE SITE, DWELLING & ADA IMPROVEMENTS HA 1046, Oahu, Hawaii

Renovations for accessibility compliance with ADA and UFAS to dwelling units,  public bathrooms, public 

spaces & site; parking lot resurfacing, reroofing building, concrete block spall repair, fencing repair, 

retaining wall repair and other building and site improvements.
Anticipated Start of Design: Spring 2017

Estimated Construction Cost: $900,000-$1,700,000

NANI OLU SITE & DWELLING IMPROVEMENTS, Kona, Hawaii

Scope of work may include, but is not limited to providing additional parking, interior renovation, sewer 

and water pipe replacement, fire alarm system, paving/striping, individual water shut off, individual water 

meters, site erosion, perimeter fence and accessibility improvements.

Anticipated Start of Design: Summer 2016

Estimated Cost: 5,000,000

PAHALA, BUILDING & SITE IMPROVEMENTS, HA 1050, Pahala, Hawaii

Interior & exterior renovation, reroofing, painting, infrastructure improvements, parking area refurbishment 

and site & accessibility improvements.

Anticipated Start of Design:        Fall 2016

Estimated Construction Cost:     $6,000,000

PUAHALA HOMES SITE & DWELLING IMPROVEMENTS, Oahu, Hawaii

Survey, design, prepare specifications and monitor construction for re-roofing, solar hot water systems, 

exterior repairs and site improvements for health and safety.

Anticipated Start of Design:        Spring 2016

Estimated Construction Cost:     $4,000,000 - $5,000,000

PALOLO VALLEY HOMES, BUILDING & SITE IMPROVEMENTS, PHASE IV, HA 1008, Oahu, Hawaii

Building and site improvements to include hazmat abatement, reroofing, painting, interior renovations and 

sitework.

Anticipated Start of Design:       Spring 2016

Estimated Construction Cost:     $10 million -$15 million



PAOAKALANI, EXTERIOR PAINTING & EXTERIOR REPAIRS, HA 1036, Oahu, Hawaii

Exterior building painting, exterior building repairs, accessibility and miscellaneous improvements.

Anticipated Start of Design:        Spring 2016

Estimated Construction Cost:     $1,000,000 - $1,800,000

PUMEHANA SITE, DWELLING & ADA IMPROVEMENTS, HA 1047, Oahu, Hawaii

Renovations for accessibility compliance with ADA and UFAS to dwelling units, building entrance, public 

bathrooms, public spaces & site, and other building and site improvements.

Anticipated Start of Design: Spring 2018

Estimated Construction Cost: $1,400,000 - $1,800,000

PUUWAI MOMI, REPAIR TO HOT WATER SYSTEM AND MISCELLANEOUS REPAIRS, 

HA 1026, Oahu, Hawaii

Scope of work may include, but is not limited to removal of hot water tanks, re-routing and repair of hot 

water system, spalling, soil erosion, fencing, and accessibility .

Anticipated Start of Design:        Winter 2015

Estimated Construction Cost:     $3,000,000

WAIMAHA-SUNFLOWER SITE, DWELLING, SECURITY AND ADA IMPROVEMENTS, HA 1057, Oahu, 

Hawaii

Renovations for accessibility compliance with ADA and UFAS to dwelling unit bathrooms and site; 

security cameras, fencing, lighting and other building and site improvements.

Anticipated Start of Design: Spring 2017

Estimated Construction Cost: $350,000 - $400,000

WAIMANALO HOMES BUILDING & SITE IMPROVEMENTS, HA 1025, Oahu, Hawaii

Regrading, foundation crack/spall repair, countertop repair/replacement, replacement of select cabinet 

doors, appliances, walls, sinks & doors, and accessibility, site & building improvements.

Anticipated Start of Design:        Spring 2016

Estimated Construction Cost:     $4,000,000

WAIPAHU I AND II ACCESSIBILITY AND MISCELLANEOUS REPAIRS, Island of Oahu, Hawaii

Scope of work may include, but is not limited to accessibility improvements, miscellaneous repairs to 

building, unit and site.

Anticipated Start of Design:        Summer 2016

Estimated Construction Cost:     $1,500,000 to $3,000,000

AMP 38 KAUAI ENERGY & INFRASTRUCTURE, Island of Kauai, Hawaii

Infrastructure and energy improvements consultation services for projects AMP-wide. Improvement work 

may include repairs to major systems and energy-saving improvements at selected sites.

Anticipated Start of Design:        Summer 2016

Estimated Construction Cost:     $4,000,000 to $6,000,000

AMP 45 WINDWARD, Island of Oahu, Hawaii

Accessibility, Site and Dwelling Improvement consultation services for projects AMP-wide. Renovation 

work may include repairs or renovation of floors, walls, roofs, ceilings, doors, windows, kitchens, baths, 

abatement, site work, major systems, and energy-saving and accessibility improvements at selected 

units.
Anticipated Start of Design:        Summer 2016

Estimated Construction Cost:     $4,000,000 to $6,000,000



STATEWIDE TYPE C VACANT UNIT REPAIRS, Statewide, Hawaii

Renovation of vacant units at any of the Federal and State-Funded Projects Statewide. Renovation work 

may include repairs or renovation of floors, walls, ceilings, doors, windows, kitchens, baths, abatement, 

energy-saving and accessibility improvements at selected units.
Anticipated Start of Design:        Spring 2016

Estimated Construction Cost:     $30,000 to $120,000 per unit

REASONABLE ACCOMMODATION REQUESTS, Statewide, Hawaii

Reasonable accommodation requests at any of the Federal and State-Funded Projects Statewide. 

 Renovation work may include repairs or renovation of floors, walls, ceilings, doors, windows, kitchens, 

baths, abatement and energy-saving and accessibility improvements at selected units.

Anticipated Start of Design:        Spring 2016

Estimated Construction Cost:     $15,000 to $100,000 per unit

Prime Discipline for Selection: CIVIL ENGINEER

HPHA SCHOOL STREET SEWER REPAIR, Oahu, Hawaii

Repairs to and replacement of existing sewer lines.

Anticipated Start of Design:        Summer 2016

Estimated Construction Cost:     $250,000 - $300,000

PUAHALA HOMES INFRASTRUCTURE & SITE IMPROVEMENTS, Oahu, Hawaii

Site improvement work to include, but is not limited to underground utility replacement.

Anticipated Start of Design:        Summer 2016

Estimated Construction Cost:     $200,000

Prime Discipline for Selection: ELECTRICAL ENGINEER

KE KUMU EKOLU, SITE IMPROVEMENTS, Waikoloa , Hawaii

Improvements to site lighting.

Anticipated Start of Design:        Spring 2016

Estimated Construction Cost:     $200,000 - $400,000

Prime Discipline for Selection: FIRE PROTECTION ENGINEER

UPGRADE TO FIRE ALARM & CALL FOR AID SYSTEMS AT VARIOUS PUBLIC HOUSING 

PROPERTIES, Oahu, Hawaii

Assessment, repair and upgrade to existing fire alarm and call for aid systems at various projects.

Anticipated Start of Design:        Winter 2015

Estimated Construction Cost:     $2,000,000 to $6,000,000

Prime Discipline for Selection: MECHANICAL ENGINEER

PUNAHELE, REPLACE WATER LINES & INSTALLATION OF BACKFLOW PREVENTER, HA 1028, 

Hilo, Hawaii

Replace water lines and install backflow preventer.

Anticipated Start of Design:        Fall 2016

Estimated Construction Cost:     $400,000



Prime Discipline for Selection: STRUCTURAL ENGINEER

KAAHUMANU HOMES SITE AND BUILDING IMPROVEMENTS, HA 1009, Oahu, Hawaii

Scope of work to include but is not limited to spall repair and exterior painting of all buildings.

Anticipated Start of Design:        Spring 2016

Estimated Cost:                          $700,000

KUHIO HOMES STRUCTURAL ASSESSMENT AND REPAIR, HA 1007, Oahu, Hawaii

Structural assessment of and the design to repair Building 3 concrete spalls. 

Anticipated Start of Design:        Spring 2016

Estimated Construction Cost: $50,000

HALE HOOLULU SITE AND BUILDING IMPROVEMENTS, HA 1019, Island of Kauai, Hawaii

Hale Hoolulu Site and Building Improvements, including but not limited to concrete repairs, structural 

repairs, soils testing, painting, etc.

Anticipated Start of Design:        Summer 2016

Estimated Construction Cost:     $1,000,000

Prime Discipline for Selection: PLANNING

GREEN PHYSICAL NEEDS ASSESSMENT (GPNA) UPDATE OF FEDERAL HOUSING PROJECTS, 

Statewide, Hawaii

Perform physical survey of site, infrastructure, building systems and building conditions, investigate any 

deficiencies, develop a workable prioritized assessment matrix, prepare a maintenance schedule of 

repairs and prepare cost estimates of sites renovated after January 2014. 

Anticipated Start:                           Fall 2016

Estimated Construction Cost:     $100,000

Prime Discipline for Selection: ENVIRONMENTAL ENGINEER

ENVIRONMENTAL SERVICES, Statewide, Hawaii

Perform environmental services which may include Phase 1, Phase 2, and/or environmental testing for 

projects statewide.

Anticipated Start of Design:        Spring 2016

Estimated Construction Cost:     $10,000 - $150,000

Prime Discipline for Selection: THIRD PARTY PERMIT REVIEWER

THIRD PARTY PERMIT REVIEWER, Statewide, Hawaii

City & County of Honolulu certified third party reviewer shall perform services of reviewing and certifying 

that plans and specifications are properly submitted and in compliance with the Code, ordinances, rules 

and other requirements of the City. All disciplines shall be included which are Building, Electrical, 

Structural, and Plumbing/Mechanical Code.
Anticipated Start of Design:        Spring 2016

Estimated Construction Cost:     $10,000 - $100,000



EXHIBIT B

STATE OF HAWAII

HAWAII PUBLIC HOUSING AUTHORITY

INSTRUCTIONS: PROVIDE RESPONSES TO ALL ITEMS. LEAVING RESPONSES BLANK COULD RESULT IN LOSS OF POINTS.

FIRM NAME

1. EXPERIENCE AND PROFESSIONAL QUALIFICATIONS RELEVANT TO THE PROJECT TYPE

DISCIPLINE
AGE OF FIRM 
(No. of Years)

TRAINING

YES or NO

TRAINING

YES or NO

QUESTIONNAIRE FOR ARCHITECTS, ENGINEERS AND OTHER PROFESSIONAL SERVICES

International Existing Building Code (IEBC)U.S. Dept of Housing and Urban Development (HUD) Davis-Bacon Act

Environmental Reviews

DCCA Contractor License Classifications

OTHER:

OTHER:

REGULATION TRAINING

INDICATE TRAINING FOR REGULATIONS AND REQUIREMENTS LISTED BELOW.

State of Hawaii Prevailing Wages on Public Works, Chapter 104 HRS

U.S. Dept of Housing and Urban Development (HUD) Section 3

Uniform Federal Accessibility Standards (UFAS)

2010 ADA Standards for Accessible Design
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 1. EXPERIENCE AND PROFESSIONAL QUALIFICATIONS RELEVANT TO THE PROJECT TYPE (cont.)

DISCIPLINE:

NO. NAME
OFFICE LOCATION OF 

EMPLOYEE

ROLE IN THIS 

CONTRACT

(i.e. Principal, 

Architect/Engineer, 

Project Manager, 

CAD Operator, etc.)

CURRENT 

PROFESSIONAL 

REGISTRATION 

(State and Discipline)

YEARS OF 

EXPERIENCE

(Sample)  John Doe Honolulu, HI Project Manager
AR-12345 

(HI, Architect)
10

1

2

3

4

5

6

7

8

KEY PERSONNEL RESUMES

LIST A MAXIMUM OF 8 KEY PERSONNEL FROM YOUR FIRM THAT IS PROPOSED FOR THE HPHA PROJECT(S).

FOR FIRMS SUBMITTING FOR MORE THAN ONE DISCIPLINE, SUBMIT KEY PERSONNEL FOR EACH DISCIPLINE ON SEPARATE COPIES OF THIS PAGE.

RELEVANT PROJECT EXPERIENCE

(List Project Name, Location, and Specific Role)

Mayor Wright Homes Interior Repairs and Site Improvements, Honolulu, HI, Project Manager.

Eleele Homes ADA Compliance, Kauai, Project Manager / Project Architect.

PAGE 2 of 6



 2. PAST PERFORMANCE ON PROJECTS OF SIMILAR SCOPE FOR PUBLIC AGENCIES OR PRIVATE INDUSTRY, INCLUDING CORRECTIVE ACTIONS AND 

OTHER RESPONSES TO NOTICES OF DEFICIENCIES
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Design Construction

Sample
Mayor Wright Homes Interior Repairs and Site 

Improvements, Honolulu, HI
Hawaii Public Housing Authority Architect X X X X X X X X X X 2014 50% Completed

1

2

3

4

5

6

7

8

PROJECT EXPERIENCE

LIST A MAXIMUM OF 8 PROJECTS THAT REFLECT YOUR ABILITY TO PROVIDE QUALITY WORK FOR YOUR REQUESTED PROJECTS. INCLUDE PHOTOS PER PROJECT LIST BELOW ON FOLLOWING PAGE.

FOR FIRMS SUBMITTING FOR MORE THAN ONE DISCIPLINE, SUBMIT RELEVANT PROJECT EXPERIENCE FOR EACH DISCIPLINE ON SEPARATE COPIES OF THIS PAGE (MAXIMUM OF 8 PROJECTS PER DISCIPLINE).
DISCIPLINE:

NAME AND LOCATION 

OF THE PROJECT

YEAR COMPLETED 

(Indicate % if in progress)

REMARKS

Please explain any

large discrepancies in the 

preceeding columns

(Optional)

SCOPE

S
U

B
-C

O
N

S
U

L
T

A
N

T

P
R

IM
E

PROJECT TYPE

PROJECT 

NO.

Provide "X" in ALL Applicable Cells Below

FIRM'S ROLE IN THIS 

CONTRACT

(i.e. Architect, 

Civil Engineer, etc.)

PROJECT OWNER
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 2. PAST PERFORMANCE ON PROJECTS OF SIMILAR SCOPE FOR PUBLIC AGENCIES OR PRIVATE INDUSTRY, INCLUDING CORRECTIVE ACTIONS AND 

OTHER RESPONSES TO NOTICES OF DEFICIENCIES (cont.)

DISCIPLINE:

PROJECT NO. PROJECT NO.

1 5

2 6

3 7

4 8

PHOTOS

PROJECT EXPERIENCE - PHOTOS

PROVIDE A MAXIMUM OF 2 PHOTOS PER PROJECT AS LISTED IN PROJECT EXPERIENCE TABLE, PREFERENCE FOR BEFORE AND AFTER PHOTOS.

FOR FIRMS SUBMITTING FOR MORE THAN ONE DISCIPLINE, SUBMIT PHOTOS FOR EACH DISCIPLINE ON SEPARATE COPIES OF THIS FORM.

PHOTOS
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 2. PAST PERFORMANCE ON PROJECTS OF SIMILAR SCOPE FOR PUBLIC AGENCIES OR PRIVATE INDUSTRY, INCLUDING CORRECTIVE ACTIONS AND 

OTHER RESPONSES TO NOTICES OF DEFICIENCIES (cont.)

HOW HAVE YOU RESOLVED CHANGE ORDERS DUE TO UNFORESEEN CONDITIONS AND MANAGED COST OVER RUNS?

WHAT TYPES OF DESIGN STRATEGIES DO YOU RECOMMEND FOR PUBLIC HOUSING PROJECTS? PROVIDE SPECIFIC EXAMPLES THAT REFLECT YOUR 

KNOWLEDGE OF THIS PROJECT TYPE.

HAVE YOU EVER RECEIVED A NOTICE FROM THE HPHA OR OTHER GOVERNMENT AGENCY INDICATING POOR PERFORMANCE? 

WAS THE SITUATION RECTIFIED? IF YES, PLEASE COMMENT:
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 3. CAPACITY TO ACCOMPLISH THE WORK IN THE REQUIRED TIME

LICENSED
NOT

LICENSED
LICENSED

NOT

LICENSED
LICENSED

NOT

LICENSED
LICENSED

NOT

LICENSED
LICENSED

NOT

LICENSED
LICENSED

NOT

LICENSED
LICENSED

NOT

LICENSED

HAWAII OFFICE 0 0

OTHER OFFICE(S) 0 0

0 0

0 0

NAME OF FIRM OR INDIVIDUAL

PLANNING

NUMBER OF PERSONNEL IN YOUR PRESENT ORGANIZATION

TOTAL 

ESTIMATED 

CONSTRUCTION 

COST OF 

CURRENT OPEN 

PROJECTS ($)

CURRENT PROJECTS

BALANCE
CONSTRUCTION 

MANAGERS

TOTAL NUMBER 

OF 

CURRENT OPEN 

PROJECTS

B
R

A
N

C
H

 O
F

F
IC

E

M
A

IN
 O

F
F

IC
E

STRUCTURAL
DRAFTSMAN

CIVIL

NAME OF FIRM OR INDIVIDUALDISCIPLINE

OFFICE INFORMATION

DISCIPLINE

TELEPHONE 

NO.
BUSINESS ADDRESS

OUTSIDE ASSOCIATES AND CONSULTANTS USUALLY EMPLOYED

TOTALARCHITECT MECHANICAL ELECTRICAL
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